New Jersey Department of Transportation DATE 10/21/10
PAGE 133 -1
TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
CONTRACT TIME 12/20/11 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-080-5(094)
ROUTE 80 BRIDGE OVER ROUTE 287 NORTHBOUND AND SMITH ROAD
GRADING, PAVING & STRUCTURRS CONTRACT NO. 043003714
TOWNSHIP OF PARSIPPANY-TROY HILLS, MORRIS COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 S7025 SPARWICK CONTR INC $ 6,402,226.60 100.0000%
2 Cc7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC $ 6,636,606.00 103.6609%
3 51082 SCAFAR CONTRACTING INC $ 6,709,385.00 104.7977%
4 K8713 KYLE CONTI CONSTRUCTION LLC $ 6,800,000.00 106.2130%
5 B4645 GARDNER M BISHOP INC $ 7,375,284.90 115.1987%
6 R4689 RITACCO CONSTRUCTION INC $ 7,381,000.00 115.2880%
7 N2804 NESHAMINY CONSTRUCTORS INC $ 7,888,151.50 123.2095%
8 H3415 H&G CONTRACTORS INC $ 9,893,507.45 154.5323%
I ( 1 ) S7025 | ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 ROADWAY
| | I
0001 151003M LUMP | 45000.00000 45000.00] 60000.00000 60000.00] 55209.25000 55209.25
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 2000.00000 2000.00| 7000.00000 7000.00| 15050.00000 15050.00
PROGRESS SCHEDULE | | |
0005 153006P 10.000 U© | 150.00000 1500.00| 400.00000 4000.00]| 525.00000 5250.00
PROGRESS SCHEDULE UPDATE | | I
0006 153012P 2600.000 HOUR | 5.00000 13000.00] 1.00000 2600.00] 1.00000 2600.00
TRAINEES | I
0007 154003P LUMP | 633000.00000 633000.00| 663600.00000 663600.00| 854659.14000 854659.14
MOBILIZATION | | |
0011 157003M LUMP | 36000.00000 36000.00] 50000.00000 50000.00|] 125000.00000 125000.00
CONSTRUCTION LAYOUT | |
0019 159003M 70.000 U | 31.00000 2170.00] 83.00000 5810.00] 89.00000 6230.00
BREAKAWAY BARRICADE | | |
0020 159006M 80.000 U | 20.00000 1600.00| 47.00000 3760.00] 55.00000 4400.00
DRUM | | |
0021 159012M 2388.000 SF | 7.00000 16716.00| 10.00000 23880.00] 9.00000 21492.00
I

CONSTRUCTION SIGNS



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0022 159018M 2.000 U | 600.00000 1200.00| 2000.00000 4000.00] 850.00000 1700.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | | |
12 | | |
0023 159021P 7000.000 LF | 15.00000 105000.00] 35.00000 245000.00] 35.53000 248710.00
CONSTRUCTION BARRIER CURB | | |
0024 159022P 350.000 LF | 45.00000 15750.00] 50.00000 17500.00] 47.88000 16758.00
CONSTRUCTION HALF BARRIER CURB | |
0025 159027M 3.000 U | 3000.00000 9000.00| 2000.00000 6000.00] 3000.00000 9000.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 10.000 U | 5000.00000 50000.00 | 5000.00000 50000.00] 8800.00000 88000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159060M 4.000 U | 5800.00000 23200.00| 10000.00000 40000.00] 2212.43000 8849.72
TEMPORARY CRASH CUSHION, INERTIAL | | |
BARRIER SYSTEM, 16 MODULES | | |
0028 159123M 9100.000 LF | 2.00000 18200.00] 2.15000 19565.00] 1.95000 17745.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | | |
0029 159129M 64000.000 LF | 0.25000 16000.00] 0.25000 16000.00] 0.24000 15360.00
TEMPORARY TRAFFIC STRIPES, 6" | | |
0030 159141M 500.000 HOUR | 60.00000 30000.00] 65.00000 32500.00] 1.00000 500.00
TRAFFIC DIRECTOR, FLAGGER | | |
0031 159144M 25.000 U | 160.00000 4000.00| 100.00000 2500.00] 1.00000 25.00
EMERGENCY TOWING SERVICE | | |
0032 159163M 19.000 MO | 16500.00000 313500.00] 10000.00000 190000.00] 14775.00000 280725.00
REAL-TIME WORK ZONE TRAFFIC SYSTEM | | |
0033 160003M LUMP | 2800.00000 2800.00 | 2800.00000 2800.00] 2800.00000 2800.00
FUEL PRICE ADJUSTMENT | |
0034 160006M LUMP | 16000.00000 16000.00| 16000.00000 16000.00] 16000.00000 16000.00
ASPHALT PRICE ADJUSTMENT | | |
0035 161003P LUMP | 5500.00000 5500.00] 3000.00000 3000.00]| 24050.10000 24050.10
FINAL CLEANUP | |
0036 201003P LUMP | 600000.00000 600000.00| 20000.00000 20000.00] 20000.00000 20000.00
CLEARING SITE | |
0038 202009P 571.000 cCY | 32.00000 18272.00| 70.00000 39970.00] 20.73000 11836.83
EXCAVATION, UNCLASSIFIED | | |
0039 202021P 1473.000 SY | 18.00000 26514.00| 45.00000 66285.00]| 42.88000 63162.24
REMOVAL OF PAVEMENT | | |
0040 203009P 455.000 CY | 34.00000 15470.00| 60.00000 27300.00] 31.01000 14109.55
I-9 SOIL AGGREGATE | |
0041 203021P 30.000 cCY | 34.00000 1020.00| 40.00000 1200.00] 25.76000 772.80
I

I-14 SOIL AGGREGATE



New Jersey Department of Transportation DATE 10/21/10
PAGE 133 -3
TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0042 301006P 634.000 CY | 23.00000 14582.00| 40.00000 25360.00] 30.15000 19115.10
SUBBASE | | |
0043 302042P 118.000 sSY | 9.00000 1062.00| 15.00000 1770.00]| 11.78000 1390.04
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | |
0044 304003P 241.000 SY | 45.00000 10845.00] 100.00000 24100.00] 11.38000 2742.58
CONCRETE BASE COURSE, 8" THICK | |
0045 401009P 1170.000 SY | 11.00000 12870.00] 12.00000 14040.00]| 3.50000 4095.00
HMA MILLING, 3" OR LESS | | |
0046 401012P 11405.000 sSY | 6.00000 68430.00 | 7.00000 79835.00] 3.10000 35355.50
HMA MILLING, MORE THAN 3" TO 6" | | |
0047 401015P 3389.000 sSY | 11.00000 37279.00| 12.00000 40668.00] 6.25000 21181.25
CONCRETE MILLING | | |
0048 401063M 2797.000 T | 85.00000 237745.00 | 75.00000 209775.00| 93.00000 260121.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | |
0049 401093M 1239.000 T | 82.00000 101598.00] 72.00000 89208.00| 80.00000 99120.00
HOT MIX ASPHALT 19 H 76 INTERMEDIATE | | |
COURSE | | |
0050 401098M 2709.000 T | 80.00000 216720.00] 70.00000 189630.00] 73.00000 197757.00
HOT MIX ASPHALT 25 H 64 BASE COURSE | | |
0051 405003P 2250.000 SY | 7.00000 15750.00] 4.00000 9000.00| 0.79000 1777.50
UNDERLAYER PREPARATION | | |
0052 452006M 17.000 SY | 215.00000 3655.00] 200.00000 3400.00] 128.24000 2180.08
PARTIAL DEPTH CONCRETE PATCH | | |
0053 602099M 13.000 U | 450.00000 5850.00 | 500.00000 6500.00] 850.36000 11054.68
RESET EXISTING CASTING | | |
0054 602108M 2.000 U | 1200.00000 2400.00| 1250.00000 2500.00] 1903.67000 3807.34
SET INLET TYPE E, CASTING | | |
0055 602213M 3.000 U© | 215.00000 645.00] 300.00000 900.00] 1724.67000 5174.01
CURB PIECE | | |
0056 607012P 676.000 LF | 61.00000 41236.00| 70.00000 47320.00]| 65.00000 43940.00
24" X 41" CONCRETE BARRIER CURB | | |
0057 607018P 681.000 LF | 15.00000 10215.00] 22.00000 14982.00]| 19.90000 13551.90
9" X 16" CONCRETE VERTICAL CURB | | |
0058 608004P 1919.000 SY | 21.00000 40299.00| 21.00000 40299.00] 21.00000 40299.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | | |
ASPHALT, 4" THICK | |
0059 609003M 2103.000 LF | 21.00000 44163.00] 17.00000 35751.00] 21.00000 44163.00
|

BEAM GUIDE RAIL



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0060 609021M 765.000 LF | 7.00000 5355.00| 4.00000 3060.00] 6.50000 4972.50
RUB RAIL | | |
0061 609024M 2.000 U | 1600.00000 3200.00] 2000.00000 4000.00] 1600.00000 3200.00
FLARED GUIDE RAIL TERMINAL | | |
0062 609027M 1.000 U | 1750.00000 1750.00] 1900.00000 1900.00] 1750.00000 1750.00
TANGENT GUIDE RAIL TERMINAL | | |
0063 609039M 4.000 U | 455.00000 1820.00] 500.00000 2000.00] 455.00000 1820.00
BEAM GUIDE RAIL ANCHORAGE | | |
0064 609075M 2278.000 LF | 2.00000 4556.00| 4.00000 9112.00]| 2.15000 4897.70
REMOVAL OF BEAM GUIDE RAIL | | |
0065 609078M 40.000 U© | 3.50000 140.00] 10.00000 400.00] 3.50000 140.00
FLEXIBLE DELINEATORS, GUIDE RAIL MOUNTE | | |
0066 610006M 34000.000 LF | 0.39000 13260.00] 0.35000 11900.00]| 0.39000 13260.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
e \ \ |
0067 610007M 3200.000 LF | 0.50000 1600.00| 0.65000 2080.00] 0.50000 1600.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
gn \ \ I
0068 610009M 70.000 SF | 28.00000 1960.00| 18.00000 1260.00] 27.85000 1949.50
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0069 610012M 450.000 U | 25.00000 11250.00] 25.00000 11250.00] 24.50000 11025.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0070 610018M 120.000 U | 25.00000 3000.00] 25.00000 3000.00]| 24.50000 2940.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0071 610024M 170.000 U | 10.00000 1700.00] 25.00000 4250.00] 0.01000 1.70
REMOVAL OF RPM | | |
0072 610027M 390.000 U | 10.00000 3900.00] 13.00000 5070.00] 10.00000 3900.00
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0073 610031M 40.000 U | 33.00000 1320.00| 10.00000 400.00] 15.00000 600.00
FLEXIBLE DELINEATORS, BARRIER CURB | | |
MOUNTED I I I
0074 610033M 13800.000 LF | 0.40000 5520.00| 0.40000 5520.00] 0.65000 8970.00
RUMBLE STRIP | | |
0075 610036M 37000.000 LF | 0.45000 16650.00] 0.45000 16650.00]| 0.45000 16650.00
REMOVAL OF TRAFFIC STRIPES | | |
0076 612003P 121.000 SF | 26.00000 3146.00]| 30.00000 3630.00]| 26.00000 3146.00
REGULATORY AND WARNING SIGN | | |
0077 612006P 72.000 SF | 33.00000 2376.00| 25.00000 1800.00]| 33.00000 2376.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
I I

SUPPORTS



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 Cc7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0078 612018P 510.000 SF | 27.50000 14025.00] 17.00000 8670.00| 27.50000 14025.00
GUIDE SIGN PANEL, TYPE GOX | | |
0079 701008P 370.000 LF | 54.00000 19980.00]| 48.00000 17760.00| 47.50000 17575.00
1 1/4"™ RIGID METALLIC CONDUIT | | |
0081 701036P 20.000 LF | 26.00000 520.00| 52.00000 1040.00] 50.00000 1000.00
1 1/4"™ FLEXIBLE METALLIC CONDUIT | |
0083 701105M 1.000 U | 1000.00000 1000.00] 1200.00000 1200.00] 1100.00000 1100.00
8" X 8" X 6" METAL JUNCTION BOX | | |
0085 701192P 390.000 LF | 2.60000 1014.00]| 1.75000 682.50] 1.50000 585.00
GROUND WIRE, NO. 8 AWG | | |
0086 701204P 1221.000 LF | 3.00000 3663.00] 4.50000 5494.50| 4.25000 5189.25
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0087 703021M LUMP | 30000.00000 30000.00] 35000.00000 35000.00] 34300.00000 34300.00
SIGN LIGHTING, STRUCTURE NO. __ 1 | | |
SECTION TOTALS | $ 3,040,461.00] $ 2,612,437.00] $ 2,893,792.26
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| I |
0008 155009M 1.000 U© | 10000.00000 10000.00| 40000.00000 40000.00] 50000.00000 50000.00
FIELD OFFICE TYPE C SET UP | | |
0009 155027M 20.000 MO | 1000.00000 20000.00| 1500.00000 30000.00] 2200.00000 44000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0010 155039M LUMP | 8000.00000 8000.00 | 8000.00000 8000.00] 8000.00000 8000.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 38,000.00] $ 78,000.00] $ 102,000.00
—————————————————————————————————————————— B T
SECTION 0003 NONPARTICIPATING ROADWAY
I I |
0002 152003P LUMP | 11500.00000 11500.00] 16000.00000 16000.00] 15000.00000 15000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 500.00000 500.00| 2500.00000 2500.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | | |
0091 801006M 4736.000 SY | 2.00000 9472.00| 2.00000 9472.00| 2.00000 9472.00
SELECTIVE THINNING | | |
SECTION TOTALS | $ 21,472.00]| $ 27,972.00]| $ 24,473.00
—————————————————————————————————————————— o

SECTION 0004 EROSION CONTROL



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0012 158006M 2389.000 LF | 2.00000 4778.00| 4.00000 9556.00| 5.57000 13306.73
SILT FENCE | | |
0013 158009M 388.000 LF | 4.50000 1746.00| 8.00000 3104.00] 6.81000 2642.28
HEAVY DUTY SILT FENCE, ORANGE | | |
0014 158030M 24.000 U | 82.00000 1968.00] 115.00000 2760.00] 429.06000 10297.44
INLET FILTER TYPE 2, 2' X 4' | | |
0015 158033M 1.000 U | 82.00000 82.00] 150.00000 150.00] 67.00000 67.00
INLET FILTER TYPE 2, 4' X 4' | | |
0016 158063P LUMP | 8800.00000 8800.00 | 1500.00000 1500.00] 1500.00000 1500.00
CONCRETE WASHOUT SYSTEM | | |
0017 158072M 2.000 U | 780.00000 1560.00| 1000.00000 2000.00] 1500.00000 3000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0018 158084M 100.000 cCY | 27.00000 2700.00| 10.00000 1000.00]| 58.02000 5802.00
EROSION CONTROL SEDIMENT REMOVAL | | |
SECTION TOTALS | $ 21,634.00]| $ 20,070.00] $ 36,615.45
—————————————————————————————————————————— e
SECTION 0005 ITS
| I |
0037 202006M 5.000 CY | 515.00000 2575.00] 400.00000 2000.00] 60.33000 301.65
EXCAVATION, TEST PIT | | |
0080 701015P 193.000 LF | 62.00000 11966.00| 30.00000 5790.00] 30.00000 5790.00
2" RIGID METALLIC CONDUIT | | |
0082 701054P 480.000 LF | 70.00000 33600.00] 55.00000 26400.00] 50.00000 24000.00
4 - 1 1/4"™ FLEXIBLE NONMETALLIC CONDUIT | | |
0084 701108M 1.000 U | 1295.00000 1295.00] 1500.00000 1500.00] 1400.00000 1400.00
12" X 10" X 8" METAL JUNCTION BOX | | |
0088 704003M 2.000 U | 2775.00000 5550.00] 3500.00000 7000.00] 3600.00000 7200.00
JUNCTION BOX ITS TYPE A | | |
0089 704033P LUMP | 220000.00000 220000.00| 220000.00000 220000.00| 214500.00000 214500.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ | | |
1-NTOC I I I
0090 704111M 4.000 U | 8795.00000 35180.00| 11000.00000 44000.00] 10000.00000 40000.00
TTS DETECTOR TYPE A | | |
SECTION TOTALS | $ 310,166.00] $ 306,690.00] $ 293,191.65
—————————————————————————————————————————— o
SECTION 0006 I-80 OVER 1-287 (STRUCTURE NO. 1414-168)
| I |
0096 201006P LUMP | 200000.00000 200000.00| 300000.00000 300000.00] 300000.00000 300000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
I I

NO. 1414-168)
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) S7025 I ( 2 ) C7279 | ( 3 ) s1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0097 201039P LUMP | 188000.00000 188000.00| 230000.00000 230000.00| 331108.41000 331108.41
TEMPORARY SHIELDING | | |
0098 202009P 240.000 cCY | 34.00000 8160.00 | 70.00000 16800.00| 33.11000 7946.40
EXCAVATION, UNCLASSIFIED | | |
0099 501003P 380.000 SF | 70.00000 26600.00 | 25.00000 9500.00] 23.44000 8907.20
TEMPORARY SHEETING | | |
0100 504006P 137026.000 LB | 1.15000 157579.90] 1.50000 205539.00] 1.43000 195947.18
REINFORCEMENT STEEL, EPOXY-COATED | | |
0101 504024pP 80.000 CY | 1650.00000 132000.00] 1400.00000 112000.00] 773.28000 61862.40
CONCRETE ABUTMENT WALL | | |
0102 506012P 3250.000 U | 4.50000 14625.00] 5.50000 17875.00]| 4.00000 13000.00
SHEAR CONNECTOR | | |
0103 507006P 325.000 LF | 215.00000 69875.00| 350.00000 113750.00] 325.86000 105904.50
2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0104 507024P 470.000 CY | 745.00000 350150.00] 850.00000 399500.00] 548.71000 257893.70
CONCRETE BRIDGE DECK, HPC | | |
0105 507039P 189.000 LF | 220.00000 41580.00| 215.00000 40635.00] 205.00000 38745.00
CONCRETE BRIDGE PARAPET, HPC | | |
0106 507048M 96.000 LF | 100.00000 9600.00] 140.00000 13440.00] 130.00000 12480.00
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0107 507051P 445.000 CY | 467.00000 207815.00 | 550.00000 244750.00] 498.56000 221859.20
CONCRETE BRIDGE APPROACH | | |
0108 512006M 1.000 U | 38000.00000 38000.00| 60000.00000 60000.00] 36875.00000 36875.00
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. __ (STRUCTURE NO. 1414-168) | | |
0109 552003M 20.000 LF | 24.00000 480.00] 175.00000 3500.00] 75.00000 1500.00
PRESSURE INJECTION, CONCRETE CRACKS | | |
0110 554003P LUMP | 1000.00000 1000.00| 10000.00000 10000.00] 26000.00000 26000.00
POLLUTION CONTROL SYSTEM | | |
0111 554009P LUMP | 64000.00000 64000.00| 75000.00000 75000.00]| 122000.00000 122000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | | |
0112 559003P 20.000 sF | 90.00000 1800.00| 150.00000 3000.00]| 40.00000 800.00
SUBSTRUCTURE CONCRETE REPAIR | | |
0113 701021P 209.000 LF | 33.00000 6897.00| 33.00000 6897.00] 35.00000 7315.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,518,161.90] $ 1,862,186.00] $ 1,750,143.99
—————————————————————————————————————————— B Tt T Tt
SECTION 0007 I-80 OVER SMITH ROAD (STRUCTURE NO. 1414-169)
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 I ( 2 ) C7279 | ( 3 ) S1082
| SPARWICK CONTR INC |J.F.CREAMER J-V J.M. SANZARI |SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0114 201006P LUMP | 200000.00000 200000.00| 275000.00000 275000.00| 275000.00000 275000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
NO. 1414-169) | |
0115 201039P LUMP | 175000.00000 175000.00|] 200000.00000 200000.00| 328382.25000 328382.25
TEMPORARY SHIELDING | | |
0116 202009P 330.000 cCY | 32.00000 10560.00] 70.00000 23100.00] 29.98000 9893.40
EXCAVATION, UNCLASSIFIED | | |
0117 501003P 380.000 SF | 70.00000 26600.00| 25.00000 9500.00] 23.44000 8907.20
TEMPORARY SHEETING | | |
0118 504006P 130898.000 LB | 1.15000 150532.70] 1.50000 196347.00] 1.43000 187184.14
REINFORCEMENT STEEL, EPOXY-COATED | | |
0119 504018P 14.000 cCY | 1350.00000 18900.00] 1800.00000 25200.00] 2084.59000 29184.26
CONCRETE WING WALL | | |
0120 504024P 80.000 CY | 1450.00000 116000.00] 1400.00000 112000.00] 773.28000 61862.40
CONCRETE ABUTMENT WALL | | |
0121 507006P 325.000 LF | 215.00000 69875.00| 350.00000 113750.00] 324.10000 105332.50
2 1/2"™ BY 2 1/2" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0122 507024P 435.000 CY | 770.00000 334950.00] 850.00000 369750.00] 564.30000 245470.50
CONCRETE BRIDGE DECK, HPC | | |
0123 507039P 302.000 LF | 186.00000 56172.00| 200.00000 60400.00] 160.00000 48320.00
CONCRETE BRIDGE PARAPET, HPC | | |
0124 507048M 87.000 LF | 100.00000 8700.00 | 150.00000 13050.00]| 130.00000 11310.00
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0125 507051P 575.000 CY | 468.00000 269100.00| 550.00000 316250.00] 493.08000 283521.00
CONCRETE BRIDGE APPROACH | | |
0126 701021P 322.000 LF | 28.00000 9016.00] 33.00000 10626.00] 35.00000 11270.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,445,405.70]| $ 1,724,973.00] $ 1,605,637.65
—————————————————————————————————————————— o
SECTION 0008 LANDSCAPE
I I |
0092 804006P 679.000 SY | 8.00000 5432.00]| 3.00000 2037.00]| 3.00000 2037.00
TOPSOILING, 4" THICK | | |
0093 806003P 679.000 SY | 1.00000 679.00| 1.50000 1018.50] 1.00000 679.00
FERTILIZING AND SEEDING, TYPE A | | |
0094 806018P 68.000 SY | 1.00000 68.00] 1.50000 102.00] 1.00000 68.00
FERTILIZING AND SEEDING, TYPE F | | |
0095 809003M 747.000 SY | 1.00000 747.00| 1.50000 1120.50] 1.00000 747.00
STRAW MULCHING | | |
SECTION TOTALS | $ 6,926.00| $ 4,278.00]| $ 3,531.00
—————————————————————————————————————————— B i T e T
CONTRACT TOTALS | S 6,402,226.60] $ 6,636,606.00] $ 6,709,385.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY, IN
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
I ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 62000.00000 62000.00] 40000.00000 40000.00] 35000.00000 35000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5500.00000 5500.00 | 1.00000 1.00] 5000.00000 5000.00
PROGRESS SCHEDULE | |
0005 153006P 10.000 U | 100.00000 1000.00] 1.00000 10.00] 300.00000 3000.00
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 2600.000 HOUR | 0.01000 26.00] 1.00000 2600.00]| 1.00000 2600.00
TRAINEES | |
0007 154003P LUMP | 680000.00000 680000.00| 730000.00000 730000.00] 734523.00000 734523.00
MOBILIZATION | |
0011 157003M LUMP | 85000.00000 85000.00] 1.00000 1.00] 25000.00000 25000.00
CONSTRUCTION LAYOUT | | |
0019 159003M 70.000 U | 65.00000 4550.00] 100.00000 7000.00| 140.00000 9800.00
BREAKAWAY BARRICADE | |
0020 159006M 80.000 U | 35.00000 2800.00 | 65.00000 5200.00] 80.00000 6400.00
DRUM | | |
0021 159012M 2388.000 SF | 10.00000 23880.00| 10.00000 23880.00] 10.00000 23880.00
CONSTRUCTION SIGNS | | |
0022 159018M 2.000 U | 2500.00000 5000.00]| 900.00000 1800.00] 800.00000 1600.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | | |
12" | | |
0023 159021P 7000.000 LF | 35.00000 245000.00| 60.00000 420000.00]| 60.00000 420000.00
CONSTRUCTION BARRIER CURB | | |
0024 159022P 350.000 LF | 70.00000 24500.00| 35.00000 12250.00] 100.00000 35000.00
CONSTRUCTION HALF BARRIER CURB | |
0025 159027M 3.000 U | 20000.00000 60000.00| 2500.00000 7500.00| 1000.00000 3000.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 10.000 U | 7500.00000 75000.00] 10000.00000 100000.00] 2500.00000 25000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159060M 4.000 U | 8000.00000 32000.00| 4000.00000 16000.00] 8000.00000 32000.00
TEMPORARY CRASH CUSHION, INERTIAL | | |
BARRIER SYSTEM, 16 MODULES | | |
0028 159123M 9100.000 LF | 2.00000 18200.00| 2.50000 22750.00] 2.10000 19110.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | | |
0029 159129M 64000.000 LF | 0.30000 19200.00| 0.25000 16000.00] 0.25000 16000.00
TEMPORARY TRAFFIC STRIPES, 6" | | |
0030 159141M 500.000 HOUR | 60.00000 30000.00| 60.00000 30000.00] 10.00000 5000.00
I

TRAFFIC DIRECTOR, FLAGGER
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT 1ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|[KYLE CONTI CONSTRUCTION LLC |GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt e e e it T
0031 159144M 25.000 U | 250.00000 6250.00] 100.00000 2500.00] 50.00000 1250.00
EMERGENCY TOWING SERVICE | | I
0032 159163M 19.000 MO | 12000.00000 228000.00| 7500.00000 142500.00] 15000.00000 285000.00
REAL-TIME WORK ZONE TRAFFIC SYSTEM | | |
0033 160003M LUMP | 2800.00000 2800.00] 2800.00000 2800.00]| 2800.00000 2800.00
FUEL PRICE ADJUSTMENT | |
0034 160006M LUMP | 16000.00000 16000.00| 16000.00000 16000.00] 16000.00000 16000.00
ASPHALT PRICE ADJUSTMENT | | |
0035 161003P LUMP | 6500.00000 6500.00] 1.00000 1.00] 5000.00000 5000.00
FINAL CLEANUP | |
0036 201003P LUMP | 20000.00000 20000.00| 20000.00000 20000.00] 20000.00000 20000.00
CLEARING SITE | I
0038 202009P 571.000 CY | 70.00000 39970.00] 70.00000 39970.00] 30.00000 17130.00
EXCAVATION, UNCLASSIFIED | |
0039 202021P 1473.000 sSY | 55.00000 81015.00] 70.00000 103110.00] 100.00000 147300.00
REMOVAL OF PAVEMENT | | |
0040 203009P 455.000 CY | 55.00000 25025.00] 50.00000 22750.00] 20.00000 9100.00
I-9 SOIL AGGREGATE | | |
0041 203021P 30.000 cCY | 50.00000 1500.00| 50.00000 1500.00]| 125.00000 3750.00
I-14 SOIL AGGREGATE | |
0042 301006P 634.000 CY | 40.00000 25360.00| 75.00000 47550.00| 50.00000 31700.00
SUBBASE | I |
0043 302042P 118.000 sSY | 40.00000 4720.00| 20.00000 2360.00] 30.00000 3540.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | I
THICK | I
0044 304003P 241.000 SY | 100.00000 24100.00] 60.00000 14460.00] 55.00000 13255.00
CONCRETE BASE COURSE, 8" THICK | |
0045 401009P 1170.000 sSY | 8.00000 9360.00| 10.00000 11700.00]| 6.00000 7020.00
HMA MILLING, 3" OR LESS | I |
0046 401012P 11405.000 SY | 8.00000 91240.00| 5.50000 62727.50] 5.50000 62727.50
HMA MILLING, MORE THAN 3" TO 6" | |
0047 401015P 3389.000 SY | 10.00000 33890.00] 10.00000 33890.00] 7.50000 25417.50
CONCRETE MILLING | |
0048 401063M 2797.000 T | 95.00000 265715.00]| 80.00000 223760.00]| 85.00000 237745.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | |
0049 401093M 1239.000 T | 80.00000 99120.00] 77.00000 95403.00] 86.50000 107173.50
HOT MIX ASPHALT 19 H 76 INTERMEDIATE | | |
COURSE | | |
0050 401098M 2709.000 T | 75.00000 203175.00] 74.00000 200466.00]| 82.00000 222138.00
|

HOT MIX ASPHALT 25 H 64 BASE COURSE
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0051 405003P 2250.000 SY | 4.00000 9000.00 | 1.00000 2250.00] 4.00000 9000.00
UNDERLAYER PREPARATION | | |

0052 452006M 17.000 SY | 850.00000 14450.00] 400.00000 6800.00] 125.00000 2125.00
PARTIAL DEPTH CONCRETE PATCH | | |

0053 602099M 13.000 U | 1000.00000 13000.00] 500.00000 6500.00] 325.00000 4225.00
RESET EXISTING CASTING | | |

0054 602108M 2.000 U | 1300.00000 2600.00 | 1200.00000 2400.00] 1500.00000 3000.00
SET INLET TYPE E, CASTING | | |

0055 602213M 3.000 U | 1200.00000 3600.00] 500.00000 1500.00] 370.00000 1110.00
CURB PIECE | | |

0056 607012P 676.000 LF | 70.00000 47320.00| 60.00000 40560.00]| 65.00000 43940.00
24" X 41" CONCRETE BARRIER CURB | | |

0057 607018P 681.000 LF | 17.00000 11577.00] 15.00000 10215.00]| 20.00000 13620.00
9" X 16" CONCRETE VERTICAL CURB | | |

0058 608004P 1919.000 SY | 25.00000 47975.00 | 21.00000 40299.00] 21.00000 40299.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | | |
ASPHALT, 4" THICK | | |

0059 609003M 2103.000 LF | 20.00000 42060.00| 21.00000 44163.00]| 21.00000 44163.00
BEAM GUIDE RAIL | | |

0060 609021M 765.000 LF | 8.00000 6120.00| 7.00000 5355.00] 6.50000 4972.50
RUB RAIL | I I

0061 609024M 2.000 U | 2000.00000 4000.00] 1600.00000 3200.00] 1600.00000 3200.00
FLARED GUIDE RAIL TERMINAL | | |

0062 609027M 1.000 U | 2600.00000 2600.00| 1700.00000 1700.00]| 1750.00000 1750.00
TANGENT GUIDE RAIL TERMINAL | | |

0063 609039M 4.000 U | 800.00000 3200.00] 500.00000 2000.00]| 455.00000 1820.00
BEAM GUIDE RAIL ANCHORAGE | | |

0064 609075M 2278.000 LF | 1.00000 2278.00| 2.00000 4556.00| 2.50000 5695.00
REMOVAL OF BEAM GUIDE RAIL | | |

0065 609078M 40.000 U | 15.00000 600.00| 4.00000 160.00] 4.00000 160.00
FLEXIBLE DELINEATORS, GUIDE RAIL MOUNTE | | |

0066 610006M 34000.000 LF | 0.40000 13600.00| 0.35000 11900.00] 0.35000 11900.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
6n | \ I

0067 610007M 3200.000 LF | 0.60000 1920.00] 0.65000 2080.00] 0.65000 2080.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
gn | \ |

0068 610009M 70.000 SF | 30.00000 2100.00] 15.00000 1050.00] 16.00000 1120.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0069 610012M 450.000 U | 25.00000 11250.00] 24.00000 10800.00]| 25.00000 11250.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0070 610018M 120.000 U | 25.00000 3000.00] 24.00000 2880.00]| 25.00000 3000.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0071 610024M 170.000 U | 25.00000 4250.00] 10.00000 1700.00] 10.00000 1700.00
REMOVAL OF RPM | | |
0072 610027M 390.000 U | 10.00000 3900.00] 12.00000 4680.00] 12.00000 4680.00
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0073 610031M 40.000 U | 15.00000 600.00] 35.00000 1400.00] 5.00000 200.00
FLEXIBLE DELINEATORS, BARRIER CURB | | |
MOUNTED | | |
0074 610033M 13800.000 LF | 6.00000 82800.00 | 0.50000 6900.00] 0.60000 8280.00
RUMBLE STRIP | | |
0075 610036M 37000.000 LF | 0.50000 18500.00] 0.50000 18500.00]| 0.45000 16650.00
REMOVAL OF TRAFFIC STRIPES | | |
0076 612003P 121.000 SF | 28.00000 3388.00]| 26.00000 3146.00]| 26.00000 3146.00
REGULATORY AND WARNING SIGN | | |
0077 612006P 72.000 SF | 35.00000 2520.00] 33.00000 2376.00] 33.00000 2376.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
SUPPORTS | | |
0078 612018P 510.000 SF | 30.00000 15300.00] 28.00000 14280.00]| 27.50000 14025.00
GUIDE SIGN PANEL, TYPE GOX | | |
0079 701008P 370.000 LF | 45.00000 16650.00| 48.00000 17760.00]| 48.00000 17760.00
1 1/4™ RIGID METALLIC CONDUIT | | |
0081 701036P 20.000 LF | 50.00000 1000.00] 50.00000 1000.00] 55.00000 1100.00
1 1/4™ FLEXIBLE METALLIC CONDUIT | |
0083 701105M 1.000 U | 1000.00000 1000.00] 1100.00000 1100.00] 1200.00000 1200.00
8" X 8" X 6" METAL JUNCTION BOX | |
0085 701192P 390.000 LF | 2.00000 780.00 | 2.00000 780.00] 2.00000 780.00
GROUND WIRE, NO. 8 AWG | | |
0086 701204P 1221.000 LF | 4.00000 4884.00| 5.00000 6105.00] 4.30000 5250.30
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0087 703021M LUMP | 35000.00000 35000.00] 35000.00000 35000.00] 41700.00000 41700.00
SIGN LIGHTING, STRUCTURE NO. __ 1 | | |
SECTION TOTALS | $ 2,990,218.00] $ 2,793,534.50] $ 2,947,236.30
—————————————————————————————————————————— B e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U | 35000.00000 35000.00]| 25000.00000 25000.00] 25000.00000 25000.00

FIELD OFFICE TYPE C SET UP
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TABULATION OF BIDS
CALL ORDER : 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 155027M 20.000 MO | 2000.00000 40000.00| 1000.00000 20000.00] 2000.00000 40000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0010 155039M LUMP | 8000.00000 8000.00 | 8000.00000 8000.00] 8000.00000 8000.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 83,000.00]| $ 53,000.00] $ 73,000.00
—————————————————————————————————————————— e
SECTION 0003 NONPARTICIPATING ROADWAY
| | |
0002 152003P LUMP | 7025.00000 7025.00| 10000.00000 10000.00]| 5500.00000 5500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 1.00000 1.00] 1.00000 1.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | | |
0091 801006M 4736.000 SY | 3.00000 14208.00]| 5.00000 23680.00] 2.00000 9472.00
SELECTIVE THINNING | | |
SECTION TOTALS | $ 21,234.00]| $ 33,681.00] $ 34,972.00
—————————————————————————————————————————— o
SECTION 0004 EROSION CONTROL
| I |
0012 158006M 2389.000 LF | 2.00000 4778.00] 4.00000 9556.00] 3.50000 8361.50
SILT FENCE I I I
0013 158009M 388.000 LF | 7.00000 2716.00 | 9.00000 3492.00] 5.50000 2134.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0014 158030M 24.000 U | 150.00000 3600.00] 250.00000 6000.00| 225.00000 5400.00
INLET FILTER TYPE 2, 2' X 4' | | |
0015 158033M 1.000 U | 150.00000 150.00] 300.00000 300.00] 350.00000 350.00
INLET FILTER TYPE 2, 4' X 4' | | |
0016 158063P LUMP | 5000.00000 5000.00] 5000.00000 5000.00]| 1000.00000 1000.00
CONCRETE WASHOUT SYSTEM | | |
0017 158072M 2.000 U | 1200.00000 2400.00| 750.00000 1500.00] 1100.00000 2200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0018 158084M 100.000 cCY | 35.00000 3500.00| 1.00000 100.00] 10.00000 1000.00
EROSION CONTROL SEDIMENT REMOVAL | | |
SECTION TOTALS | $ 22,144.00| $ 25,948.00| $ 20,445.50
—————————————————————————————————————————— o
SECTION 0005 ITS
I | |
0037 202006M 5.000 CY | 125.00000 625.00] 150.00000 750.00] 130.00000 650.00

EXCAVATION, TEST PIT
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0080 701015P 193.000 LF | 35.00000 6755.00] 30.00000 5790.00| 32.00000 6176.00
2" RIGID METALLIC CONDUIT | | |
0082 701054P 480.000 LF | 50.00000 24000.00| 50.00000 24000.00] 52.00000 24960.00
4 - 1 1/4"™ FLEXIBLE NONMETALLIC CONDUIT | | |
0084 701108M 1.000 U | 1500.00000 1500.00] 1400.00000 1400.00] 2000.00000 2000.00
12" X 10" X 8" METAL JUNCTION BOX | | |
0088 704003M 2.000 U | 3600.00000 7200.00] 3600.00000 7200.00] 4200.00000 8400.00
JUNCTION BOX ITS TYPE A | | |
0089 704033P LUMP | 180000.00000 180000.00] 215000.00000 215000.00| 230000.00000 230000.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ | | |
1-NTOC | I I
0090 704111M 4.000 U | 8500.00000 34000.00| 10000.00000 40000.00] 1100.00000 4400.00
TTS DETECTOR TYPE A | | |
SECTION TOTALS | $ 254,080.00] $ 294,140.00] $ 276,586.00
—————————————————————————————————————————— o
SECTION 0006 I-80 OVER 1-287 (STRUCTURE NO. 1414-168)
I I |
0096 201006P LUMP | 300000.00000 300000.00| 300000.00000 300000.00] 300000.00000 300000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
NO. 1414-168) | |
0097 201039P LUMP | 191860.00000 191860.00] 150000.00000 150000.00| 500000.00000 500000.00
TEMPORARY SHIELDING | | |
0098 202009P 240.000 cCY | 75.00000 18000.00] 100.00000 24000.00] 30.00000 7200.00
EXCAVATION, UNCLASSIFIED | | |
0099 501003P 380.000 SF | 35.00000 13300.00]| 80.00000 30400.00] 130.00000 49400.00
TEMPORARY SHEETING | | |
0100 504006P 137026.000 LB | 1.25000 171282.50]| 1.80000 246646.80]| 1.30000 178133.80
REINFORCEMENT STEEL, EPOXY-COATED | | |
0101 504024pP 80.000 CY | 1300.00000 104000.00] 2500.00000 200000.00]| 1500.00000 120000.00
CONCRETE ABUTMENT WALL | | |
0102 506012P 3250.000 U | 6.00000 19500.00]| 5.50000 17875.00]| 4.50000 14625.00
SHEAR CONNECTOR | | |
0103 507006P 325.000 LF | 400.00000 130000.00] 500.00000 162500.00] 320.00000 104000.00
2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0104 507024P 470.000 CY | 1000.00000 470000.00| 1200.00000 564000.00]| 780.00000 366600.00
CONCRETE BRIDGE DECK, HPC | | |
0105 507039P 189.000 LF | 200.00000 37800.00| 220.00000 41580.00] 200.00000 37800.00
|

CONCRETE BRIDGE PARAPET, HPC



2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
I ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0106 507048M 96.000 LF | 95.00000 9120.00| 100.00000 9600.00| 130.00000 12480.00
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0107 507051Pp 445.000 CY | 450.00000 200250.00] 550.00000 244750.00]| 480.00000 213600.00
CONCRETE BRIDGE APPROACH | | |
0108 512006M 1.000 U | 30000.00000 30000.00] 37000.00000 37000.00] 40000.00000 40000.00
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. ___ (STRUCTURE NO. 1414-168) | | |
0109 552003M 20.000 LF | 125.00000 2500.00] 75.00000 1500.00]| 40.00000 800.00
PRESSURE INJECTION, CONCRETE CRACKS | | |
0110 554003P LUMP | 3500.00000 3500.00| 5000.00000 5000.00] 50000.00000 50000.00
POLLUTION CONTROL SYSTEM | | |
0111 554009P LUMP | 52000.00000 52000.00 | 80000.00000 80000.00|] 100000.00000 100000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | | |
0112 559003P 20.000 SF | 350.00000 7000.00 | 250.00000 5000.00] 185.00000 3700.00
SUBSTRUCTURE CONCRETE REPAIR | |
0113 701021Pp 209.000 LF | 32.00000 6688.00| 35.00000 7315.00]| 36.00000 7524.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,766,800.50]| $ 2,127,166.80] $ 2,105,862.80
—————————————————————————————————————————— e
SECTION 0007 I-80 OVER SMITH ROAD (STRUCTURE NO. 1414-169)
| I |
0114 201006P LUMP | 275000.00000 275000.00| 275000.00000 275000.00] 275000.00000 275000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
NO. 1414-169) | |
0115 201039P LUMP | 150000.00000 150000.00] 150000.00000 150000.00] 500000.00000 500000.00
TEMPORARY SHIELDING | | |
0116 202009P 330.000 CY | 75.00000 24750.00 | 100.00000 33000.00] 35.00000 11550.00
EXCAVATION, UNCLASSIFIED | | |
0117 501003P 380.000 SF | 35.00000 13300.00] 80.00000 30400.00] 115.00000 43700.00
TEMPORARY SHEETING | | |
0118 504006P 130898.000 LB | 1.25000 163622.50] 1.80000 235616.40]| 1.30000 170167.40
REINFORCEMENT STEEL, EPOXY-COATED | | |
0119 504018P 14.000 cCY | 1300.00000 18200.00]| 2100.00000 29400.00] 3500.00000 49000.00
CONCRETE WING WALL | | |
0120 504024P 80.000 CY | 1300.00000 104000.00| 2500.00000 200000.00] 1500.00000 120000.00
CONCRETE ABUTMENT WALL | | |
0121 507006P 325.000 LF | 400.00000 130000.00]| 500.00000 162500.00] 320.00000 104000.00
| |
| |

JOINT ASSEMBLY



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) K8713 I ( 5 ) B4645 | ( 6 ) R4689
|KYLE CONTI CONSTRUCTION LLC | GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0122 507024P 435.000 CY | 1000.00000 435000.00| 1200.00000 522000.00]| 700.00000 304500.00
CONCRETE BRIDGE DECK, HPC | | |
0123 507039P 302.000 LF | 200.00000 60400.00| 220.00000 66440.00] 160.00000 48320.00
CONCRETE BRIDGE PARAPET, HPC | | |
0124 507048M 87.000 LF | 95.00000 8265.00] 100.00000 8700.00] 130.00000 11310.00
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0125 507051P 575.000 CY | 450.00000 258750.00 | 550.00000 316250.00] 465.00000 267375.00
CONCRETE BRIDGE APPROACH | | |
0126 701021P 322.000 LF | 32.00000 10304.00] 35.00000 11270.00]| 36.00000 11592.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,651,591.50]| $ 2,040,576.40] $ 1,916,514.40
—————————————————————————————————————————— B T T T T
SECTION 0008 LANDSCAPE
I | |
0092 804006P 679.000 SY | 15.00000 10185.00] 10.00000 6790.00] 5.00000 3395.00
TOPSOILING, 4" THICK | | |
0093 806003P 679.000 SY | 0.50000 339.50] 0.30000 203.70] 2.00000 1358.00
FERTILIZING AND SEEDING, TYPE A | | |
0094 806018P 68.000 sSY | 0.50000 34.00| 0.30000 20.40] 2.00000 136.00
FERTILIZING AND SEEDING, TYPE F | | |
0095 809003M 747.000 SY | 0.50000 373.50] 0.30000 224.10] 2.00000 1494.00
STRAW MULCHING | | |
SECTION TOTALS | $ 10,932.00] $ 7,238.20]| $ 6,383.00
—————————————————————————————————————————— B et T
CONTRACT TOTALS | $ 6,800,000.00] $ 7,375,284.90] $ 7,381,000.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



New Jersey Department of Transportation DATE 10/21/10
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TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) N2804 I ( 8 ) H3415 | ( )
| NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 45000.00000 45000.00] 40000.00000 40000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 15000.00000 15000.00] 5000.00000 5000.00]
PROGRESS SCHEDULE | |
0005 153006P 10.000 U | 750.00000 7500.00] 350.00000 3500.00]
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 2600.000 HOUR | 2.00000 5200.00| 0.01000 26.00]
TRAINEES | |
0007 154003P LUMP | 725000.00000 725000.00] 980000.00000 980000.00|
MOBILIZATION | |
0011 157003M LUMP | 50000.00000 50000.00] 150000.00000 150000.00]
CONSTRUCTION LAYOUT | | |
0019 159003M 70.000 U | 110.00000 7700.00] 50.00000 3500.00]
BREAKAWAY BARRICADE | |
0020 159006M 80.000 U | 75.00000 6000.00| 50.00000 4000.00]
DRUM | | |
0021 159012M 2388.000 SF | 8.00000 19104.00] 5.00000 11940.00]|
CONSTRUCTION SIGNS | | |
0022 159018M 2.000 U | 1500.00000 3000.00] 2000.00000 4000.00]
CONSTRUCTION IDENTIFICATION SIGN, 6' X | | |
12" | | |
0023 159021P 7000.000 LF | 74.00000 518000.00| 120.00000 840000.00]|
CONSTRUCTION BARRIER CURB | | |
0024 159022P 350.000 LF | 85.00000 29750.00| 30.00000 10500.00]
CONSTRUCTION HALF BARRIER CURB | |
0025 159027M 3.000 U | 5000.00000 15000.00] 2500.00000 7500.00|
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 10.000 U | 13900.00000 139000.00]| 1000.00000 10000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159060M 4.000 U | 7000.00000 28000.00 | 5000.00000 20000.00]|
TEMPORARY CRASH CUSHION, INERTIAL | | |
BARRIER SYSTEM, 16 MODULES | | |
0028 159123M 9100.000 LF | 2.25000 20475.00| 3.00000 27300.00]
TEMPORARY PAVEMENT MARKING TAPE, 6" | | |
0029 159129M 64000.000 LF | 0.25000 16000.00| 0.25000 16000.00]
TEMPORARY TRAFFIC STRIPES, 6" | | |
0030 159141M 500.000 HOUR | 75.00000 37500.00] 85.00000 42500.00]|
I

TRAFFIC DIRECTOR, FLAGGER



New Jersey Department of Transportation DATE : 10/21/10
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TABULATION OF BIDS

CALL ORDER : 133 CONTRACT ID : 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) N2804 I ( 8 ) H3415 I ( )
|[NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0031 159144M 25.000 U | 250.00000 6250.00 | 50.00000 1250.00]
EMERGENCY TOWING SERVICE | | I
0032 159163M 19.000 MO | 17500.00000 332500.00| 17000.00000 323000.00]
REAL-TIME WORK ZONE TRAFFIC SYSTEM | | |
0033 160003M LUMP | 2800.00000 2800.00] 2800.00000 2800.00]|
FUEL PRICE ADJUSTMENT | |
0034 160006M LUMP | 16000.00000 16000.00| 16000.00000 16000.00]
ASPHALT PRICE ADJUSTMENT | | |
0035 161003P LUMP | 8000.00000 8000.00] 10000.00000 10000.00]
FINAL CLEANUP | |
0036 201003P LUMP | 20000.00000 20000.00 | 20000.00000 20000.00]
CLEARING SITE | |
0038 202009P 571.000 CY | 75.00000 42825.00 | 40.00000 22840.00]
EXCAVATION, UNCLASSIFIED | |
0039 202021P 1473.000 sSY | 65.00000 95745.00] 36.00000 53028.00]
REMOVAL OF PAVEMENT | | |
0040 203009P 455.000 CY | 65.00000 29575.00] 50.00000 22750.00]
I-9 SOIL AGGREGATE | | |
0041 203021P 30.000 CY | 91.00000 2730.00| 50.00000 1500.00]
I-14 SOIL AGGREGATE | |
0042 301006P 634.000 CY | 90.00000 57060.00 | 50.00000 31700.00]
SUBBASE | | |
0043 302042P 118.000 SY | 25.00000 2950.00 | 30.00000 3540.00]
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | |
0044 304003P 241.000 SY | 36.00000 8676.00 | 60.00000 14460.00]
CONCRETE BASE COURSE, 8" THICK | |
0045 401009P 1170.000 SY | 17.00000 19890.00] 11.00000 12870.00]
HMA MILLING, 3" OR LESS | | |
0046 401012P 11405.000 sSY | 8.50000 96942.50] 5.80000 66149.00]
HMA MILLING, MORE THAN 3" TO 6" | | |
0047 401015P 3389.000 SY | 13.50000 45751.50] 11.00000 37279.00]
CONCRETE MILLING | |
0048 401063M 2797.000 T | 90.00000 251730.00] 83.00000 232151.00]
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | |
0049 401093M 1239.000 T | 89.00000 110271.00]| 80.00000 99120.00]
HOT MIX ASPHALT 19 H 76 INTERMEDIATE | | |
COURSE | | |
0050 401098M 2709.000 T | 85.00000 230265.00 | 77.00000 208593.00]
I

HOT MIX ASPHALT 25 H 64 BASE COURSE I I



New Jersey Department of Transportation DATE : 10/21/10
PAGE : 133 -19
TABULATION OF BIDS

CALL ORDER : 133 CONTRACT ID : 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) N2804 I ( 8 ) H3415 I ( )
|NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0051 405003P 2250.000 SY | 12.00000 27000.00 | 0.40000 900.00]
UNDERLAYER PREPARATION | | |
0052 452006M 17.000 sSY | 1000.00000 17000.00 | 585.00000 9945.00|
PARTIAL DEPTH CONCRETE PATCH | | |
0053 602099M 13.000 U | 700.00000 9100.00| 350.00000 4550.00]
RESET EXISTING CASTING | | |
0054 602108M 2.000 U | 2500.00000 5000.00] 1125.00000 2250.00]
SET INLET TYPE E, CASTING | | |
0055 602213M 3.000 U | 1000.00000 3000.00 | 200.00000 600.00]
CURB PIECE | |
0056 607012P 676.000 LF | 72.00000 48672.00 | 117.00000 79092.00|
24" X 41" CONCRETE BARRIER CURB | |
0057 607018P 681.000 LF | 22.00000 14982.00] 36.00000 24516.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0058 608004P 1919.000 sSY | 23.00000 44137.00] 21.00000 40299.00]
NONVEGETATIVE SURFACE, POROUS HOT MIX | | |
ASPHALT, 4" THICK | |
0059 609003M 2103.000 LF | 23.00000 48369.00 | 21.00000 44163.00]
BEAM GUIDE RAIL | |
0060 609021M 765.000 LF | 7.00000 5355.00] 6.50000 4972.50]
RUB RAIL | I |
0061 609024M 2.000 U | 1700.00000 3400.00] 1600.00000 3200.00]
FLARED GUIDE RAIL TERMINAL | | |
0062 609027M 1.000 U | 1800.00000 1800.00| 1750.00000 1750.00]
TANGENT GUIDE RAIL TERMINAL | | |
0063 609039M 4.000 U | 500.00000 2000.00 | 455.00000 1820.00]
BEAM GUIDE RAIL ANCHORAGE | | I
0064 609075M 2278.000 LF | 2.50000 5695.00] 2.15000 4897.70]
REMOVAL OF BEAM GUIDE RAIL | | |
0065 609078M 40.000 U I 5.00000 200.00] 3.50000 140.00]
FLEXIBLE DELINEATORS, GUIDE RAIL MOUNTE | | |
0066 610006M 34000.000 LF | 0.35000 11900.00] 0.35000 11900.00]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
6n | \ I
0067 610007M 3200.000 LF | 0.65000 2080.00| 0.62000 1984.00]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
gn | \ |
0068 610009M 70.000 SF | 15.00000 1050.00] 15.00000 1050.00]
I

TRAFFIC MARKINGS, THERMOPLASTIC | |



New Jersey Department of Transportation

10/21/10

133 -20
TABULATION OF BIDS
CALL ORDER : 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) N2804 I ( 8 ) H3415 | )
|[NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0069 610012M 450.000 U | 25.00000 11250.00] 24.00000 10800.00]
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0070 610018M 120.000 U | 25.00000 3000.00 | 24.00000 2880.00]|
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0071 610024M 170.000 U | 11.00000 1870.00| 30.00000 5100.00]
REMOVAL OF RPM | |
0072 610027M 390.000 U | 13.00000 5070.00] 12.00000 4680.00]
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0073 610031M 40.000 U | 10.00000 400.00] 3.50000 140.00]
FLEXIBLE DELINEATORS, BARRIER CURB | | |
MOUNTED | I |
0074 610033M 13800.000 LF | 1.30000 17940.00]| 1.30000 17940.00]
RUMBLE STRIP | | |
0075 610036M 37000.000 LF | 0.45000 16650.00] 0.42000 15540.00]
REMOVAL OF TRAFFIC STRIPES | | I
0076 612003P 121.000 SF | 27.00000 3267.00] 26.00000 3146.00]
REGULATORY AND WARNING SIGN | | |
0077 612006P 72.000 SF | 35.00000 2520.00 | 33.00000 2376.00]
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
SUPPORTS | | |
0078 612018P 510.000 SF | 30.00000 15300.00] 27.50000 14025.00]
GUIDE SIGN PANEL, TYPE GOX | | I
0079 701008P 370.000 LF | 50.00000 18500.00] 47.50000 17575.00]
1 1/4"™ RIGID METALLIC CONDUIT | |
0081 701036P 20.000 LF | 52.00000 1040.00| 50.00000 1000.00]
1 1/4"™ FLEXIBLE METALLIC CONDUIT | |
0083 701105M 1.000 U | 1200.00000 1200.00| 1100.00000 1100.00]
8" X 8" X 6" METAL JUNCTION BOX | |
0085 701192P 390.000 LF | 1.60000 624.00] 1.50000 585.00]
GROUND WIRE, NO. 8 AWG | I |
0086 701204P 1221.000 LF | 4.50000 5494.50] 4.25000 5189.25]
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0087 703021M LUMP | 35000.00000 35000.00] 50000.00000 50000.00]
SIGN LIGHTING, STRUCTURE NO. ___ 1 | | |
SECTION TOTALS | $ 3,457,055.50]| $ 3,744,901.45] $
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | I
0008 155009M 1.000 U | 30000.00000 30000.00] 17000.00000 17000.00]

FIELD OFFICE TYPE C SET UP



New Jersey Department of Transportation DATE : 10/21/10
PAGE : 133 -21
TABULATION OF BIDS

CALL ORDER : 133 CONTRACT ID : 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
I ( 7 ) N2804 I ( 8 ) H3415 I ( )
|[NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0009 155027M 20.000 MO | 3000.00000 60000.00 | 1700.00000 34000.00]
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 8000.00000 8000.00] 8000.00000 8000.00|
TELEPHONE SERVICE | |
SECTION TOTALS | S 98,000.00] S 59,000.00] $
—————————————————————————————————————————— e s
SECTION 0003 NONPARTICIPATING ROADWAY
| | |
0002 152003P LUMP | 15000.00000 15000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | I
LIABILITY INSURANCE | | |
0003 152009P LUMP | 23000.00000 23000.00] 10000.00000 10000.00]
POLLUTION LIABILITY INSURANCE | | |
0091 801006M 4736.000 SY | 3.50000 16576.00 | 3.00000 14208.00]
SELECTIVE THINNING | |
SECTION TOTALS | $ 54,576.00| $ 44,208.00] $
—————————————————————————————————————————— -
SECTION 0004 EROSION CONTROL
| I I
0012 158006M 2389.000 LF | 7.00000 16723.00]| 2.00000 4778.00]
SILT FENCE | |
0013 158009M 388.000 LF | 15.00000 5820.00]| 10.00000 3880.00]|
HEAVY DUTY SILT FENCE, ORANGE | | |
0014 158030M 24.000 U | 275.00000 6600.00 | 200.00000 4800.00]
INLET FILTER TYPE 2, 2' X 4°' | | |
0015 158033M 1.000 U | 350.00000 350.00 | 230.00000 230.00]
INLET FILTER TYPE 2, 4' X 4' | | |
0016 158063P LUMP | 15000.00000 15000.00] 12000.00000 12000.00]
CONCRETE WASHOUT SYSTEM | | |
0017 158072M 2.000 U | 1800.00000 3600.00] 300.00000 600.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0018 158084M 100.000 cCY | 85.00000 8500.00 | 12.00000 1200.00]
EROSION CONTROL SEDIMENT REMOVAL | | |
SECTION TOTALS | $ 56,593.00] $ 27,488.00] $
—————————————————————————————————————————— -
SECTION 0005 ITS
I I |
0037 202006M 5.000 CY | 600.00000 3000.00 | 165.00000 825.00]

EXCAVATION, TEST PIT | I |



New Jersey Department of Transportation DATE : 10/21/10
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TABULATION OF BIDS

CALL ORDER : 133 CONTRACT ID : 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
I ( 7 ) N2804 I ( 8 ) H3415 I ( )
|[NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0080 701015P 193.000 LF | 32.00000 6176.00] 30.00000 5790.00]
2" RIGID METALLIC CONDUIT | |
0082 701054P 480.000 LF | 52.00000 24960.00 | 50.00000 24000.00]
4 - 1 1/4" FLEXIBLE NONMETALLIC CONDUIT | | |
0084 701108M 1.000 U | 1500.00000 1500.00| 1400.00000 1400.00]
12" X 10" X 8" METAL JUNCTION BOX | | |
0088 704003M 2.000 U | 4000.00000 8000.00| 3600.00000 7200.00]
JUNCTION BOX ITS TYPE A | | |
0089 704033P LUMP | 215000.00000 215000.00| 240000.00000 240000.00]
CONTROL CENTER SYSTEM, LOCATION NO. ___ | | |
1-NTOC | I |
0090 704111M 4.000 U | 10500.00000 42000.00] 10000.00000 40000.00]
TTS DETECTOR TYPE A | |
SECTION TOTALS | $ 300,636.00] $ 319,215.00] $
—————————————————————————————————————————— -

SECTION 0006 I-80 OVER 1-287 (STRUCTURE NO. 1414-168)

I

0096 201006P LUMP | 300000.00000 300000.00] 300000.00000 300000.00]
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
NO. 1414-168) | |

0097 201039P LUMP | 200000.00000 200000.00| 950000.00000 950000.00]
TEMPORARY SHIELDING | I I

0098 202009P 240.000 CY | 76.00000 18240.00] 40.00000 9600.00]
EXCAVATION, UNCLASSIFIED | |

0099 501003P 380.000 SF | 100.00000 38000.00] 100.00000 38000.00]
TEMPORARY SHEETING | | |

0100 504006P 137026.000 LB | 2.00000 274052.00] 1.50000 205539.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |

0101 504024P 80.000 CY | 2000.00000 160000.00 | 800.00000 64000.00]|
CONCRETE ABUTMENT WALL | | I

0102 506012P 3250.000 U | 10.00000 32500.00] 5.00000 16250.00]
SHEAR CONNECTOR | |

0103 507006P 325.000 LF | 200.00000 65000.00 | 475.00000 154375.00]
2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | |

0104 507024P 470.000 CY | 1250.00000 587500.00 | 1300.00000 611000.00]
CONCRETE BRIDGE DECK, HPC | | |

0105 507039P 189.000 LF | 210.00000 39690.00] 205.00000 38745.00]

I

CONCRETE BRIDGE PARAPET, HPC



2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC
JOINT ASSEMBLY

New Jersey Department of Transportation DATE 10/21/10
PAGE 133 -23
TABULATION OF BIDS
CALL ORDER 133 CONTRACT ID 10133 COUNTIES : MORRIS
LETTING DATE 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) N2804 I ( 8 ) H3415 | )
| NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0106 507048M 96.000 LF | 135.00000 12960.00| 300.00000 28800.00]
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0107 507051Pp 445.000 CY | 375.00000 166875.00| 650.00000 289250.00]|
CONCRETE BRIDGE APPROACH | | |
0108 512006M 1.000 U | 40000.00000 40000.00 | 95000.00000 95000.00]
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. ___ (STRUCTURE NO. 1414-168) | | |
0109 552003M 20.000 LF | 125.00000 2500.00] 150.00000 3000.00]
PRESSURE INJECTION, CONCRETE CRACKS | | |
0110 554003P LUMP | 50000.00000 50000.00 | 10000.00000 10000.00]
POLLUTION CONTROL SYSTEM | | |
0111 554009P LUMP | 80000.00000 80000.00| 150000.00000 150000.00]
NEAR-WHITE BLAST CLEANING AND PAINTING | | |
0112 559003P 20.000 SF | 350.00000 7000.00 | 200.00000 4000.00]
SUBSTRUCTURE CONCRETE REPAIR | |
0113 701021Pp 209.000 LF | 35.00000 7315.00| 35.00000 7315.00]|
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 2,081,632.00] $ 2,974,874.00] $
—————————————————————————————————————————— e
SECTION 0007 I-80 OVER SMITH ROAD (STRUCTURE NO. 1414-169)
| I |
0114 201006P LUMP | 275000.00000 275000.00| 275000.00000 275000.00]
CLEARING SITE, BRIDGE (___) (STRUCTURE | | |
NO. 1414-169) | |
0115 201039P LUMP | 200000.00000 200000.00| 900000.00000 900000.00]
TEMPORARY SHIELDING | | |
0116 202009P 330.000 CY | 60.00000 19800.00 | 40.00000 13200.00]
EXCAVATION, UNCLASSIFIED | | |
0117 501003P 380.000 SF | 100.00000 38000.00] 100.00000 38000.00]
TEMPORARY SHEETING | | |
0118 504006P 130898.000 LB | 2.00000 261796.00| 1.50000 196347.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0119 504018P 14.000 cCY | 2500.00000 35000.00] 7000.00000 98000.00|
CONCRETE WING WALL | | |
0120 504024P 80.000 CY | 1850.00000 148000.00| 800.00000 64000.00]
CONCRETE ABUTMENT WALL | | |
0121 507006P 325.000 LF | 205.00000 66625.00| 475.00000 154375.00]
| |
| |



New Jersey Department of Transportation DATE : 10/21/10
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TABULATION OF BIDS

CALL ORDER : 133 CONTRACT ID : 10133 COUNTIES : MORRIS
LETTING DATE : 10/21/10 10:00AM DISTRICT : N1
SET-ASIDE
I ( 7 ) N2804 I ( 8 ) H3415 I ( )
|[NESHAMINY CONSTRUCTORS INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0122 507024P 435.000 CY | 1250.00000 543750.00 | 1200.00000 522000.00]
CONCRETE BRIDGE DECK, HPC | I |
0123 507039P 302.000 LF | 165.00000 49830.00 | 205.00000 61910.00]
CONCRETE BRIDGE PARAPET, HPC | | |
0124 507048M 87.000 LF | 140.00000 12180.00] 300.00000 26100.00]
24" BY 32" CONCRETE BARRIER CURB, BRIDG | | |
0125 507051P 575.000 CY | 300.00000 172500.00] 625.00000 359375.00]
CONCRETE BRIDGE APPROACH | | |
0126 701021P 322.000 LF | 35.00000 11270.00] 35.00000 11270.00]
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,833,751.00]| $ 2,719,577.00] $
—————————————————————————————————————————— e ettt Sttt e
SECTION 0008 LANDSCAPE
I I |
0092 804006P 679.000 SY | 4.00000 2716.00| 4.00000 2716.00]
TOPSOILING, 4" THICK | | |
0093 806003P 679.000 SY | 2.00000 1358.00] 1.00000 679.00]
FERTILIZING AND SEEDING, TYPE A | | |
0094 806018P 68.000 sSY | 5.00000 340.00| 1.50000 102.00]
FERTILIZING AND SEEDING, TYPE F | | |
0095 809003M 747.000 SY | 2.00000 1494.00] 1.00000 747.00]
STRAW MULCHING | | |
SECTION TOTALS | $ 5,908.00| $ 4,244.00] $
—————————————————————————————————————————— Bt
CONTRACT TOTALS | $ 7,888,151.50] $ 9,893,507.45] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



